



**Augusta County, Virginia
Finance Department**

P.O. Box 590 – Verona, VA 24482
Phone: (540) 245-5741 extension 1

**April 6, 2026
ADDENDUM #2**

**Invitation for Bid # 118101-26-03
Dick Huff Lane Improvements – Phase 2**

This Addendum supplements, modifies, deletes from, or adds to the original Invitation for Bid noted above and all of the requirements of the addendum are herein made a part of the IFB and any resulting contract documents. Please return this addendum with your bid.

This Addendum consists of 2 pages.

Please make the following changes/clarifications/additions:

- 1. Question:** On Sheet 8(3), who is the manufacturer of the existing pole C to which the proposed new arm attaches?

Answer: The manufacturer of Pole C is not yet known, as it has not yet been ordered or installed by VDOT.

- 2. Question:** On Sheet 8(3), do we assume that signal pole C and foundation are designed for a 75-foot mast arm?

Answer: Yes, the base pole and foundation VDOT is scheduled to install is designed to a MP-3, Type E1 design with a 75' Mast Arm.

- 3. Question:** Signal pole mast arms have a 6-month lead time from submittal approval. Will there be additional time granted if the approval/fabrication is delayed?

Answer: The County will make every effort to accommodate extended fabrication/delivery times, assuming all other possible work has been completed that is not dependent on the delayed signal equipment.

My signature below acknowledges receipt of this Addendum and certifies that my bid submission includes all information, modifications, additions, or deletions pertaining to the Addendum and the IFB.

COMPLETE LEGAL NAME OF BIDDER: _____

SIGNATURE: _____

DATE: _____

Prepared on behalf of Augusta County by:
Kevin O'Meara, PE, Sr. Project Manager
Timmons Group